


Notification to the Bidders of the Results of the Bidding Process


This is to notify to all concerned bidders that pursuant to ITB 43.4, the results of the bids received for the IFB Nos.: RCIP-AF/Karnali/Works/OCB-22/2079/80, RCIP-AF/Karnali/Works/OCB-23/2079/80 and RCIP-AF/Karnali/Works/OCB-24/2079/80 dated 19th June 2023 for the Upgrading and Performance Based Maintenance of rural roads under Rural Connectivity Improvement Project – Additional Financing (RCIP-AF) for Contract Nos.: RCIP-AF/Karnali/Works/OCB-22/2079/80, RCIP-AF/Karnali/Works/OCB-23/2079/80 and RCIP-AF/Karnali/Works/OCB-24/2079/80 are as detailed below:

Contract No. : RCIP-AF/Karnali/Works/OCB-22/2079/80

(i) **Name of the Bidders who submitted the Bids**

S.N.	District	Contract No.	Name of the Bidder Submitting Bids
1	Jajarkot	RCIP-AF/Karnali/Works/OCB-22/2079/80	i. M/S Lama - P.S. J/V, Dillibazar-29, Kathmandu, Nepal ii. M/S Bina Puri - Vedanshee J/V, Budhanilkantha-4, Kathmandu Nepal iii. M/S BKOI - Ajay Kumar Pathak - Nawa Kantipur J/V, Maharaajgunj, KMC-04 Kathmandu Nepal iv. M/S Diwa Nirman Sewa Pvt. Ltd, Lalitpur-15 Satdobato, Lalitpur Nepal v. M/S Rasuwa-Sharma J/V, Dhapasi - 8, (Tokha-7) Kathmandu Nepal vi. M/S Rautaha-Khani J/V, Triyuga Municipality-02, Udayapur, Nepal vii. M/S Ashish-Aashirbad J/V, Bharatpur-10, Chitwan, Nepal viii. M/S Tundi-C.A.B. J/V, Jawalakhel Prera Business Centre Lalitpur Nepal ix. M/S Aarpee-Mrit Sanjiwoni-Jajjala J/V, Ghorahi- 11 Dang, Nepal x. M/S Swachchhanda - Khadka Krishna J/V, Kathmandu Nepal
2	Surkhet	RCIP-AF/Karnali/Works/OCB-23/2079/80	i. M/S Hindung & Thokar Co. (P.) Ltd, Kathmandu, Nepal. ii. M/S Nepal Adarsha Nirman Company Pvt. Ltd., Kuleshwor, Kathmandu iii. M/ S Bina Puri - Vedanshee J/V, Budhanilkantha-4, Kathmandu Nepal iv. M/S Ajay Kumar-Mrit Sanjiwoni-Jajjala J/V, Ghorahi- 11 Dang Nepal v. M/S Rasuwa-Sharma J/V, Dhapasi - 8, (Tokha-7) Kathmandu Nepal vi. M/S Baniya Nirman Sewa Pvt. Ltd, Kathmandu, Nepal vii. M/S VBEP- ACPL J/V, Naxal, Kathmandu, Nepal viii. M/S Rautaha - Harihari J/V, Ratopul, Kathmandu, Nepal ix. M/S Ashish-Aashirbad J/V Bharatpur-10, Chitwan, Nepal x. M/S Tundi-C.A.B. J/V Jawalakhel, Lalitpur, Nepal xi. M/S Khadka Krishna Construction Pvt. Ltd., Kathmandu, Nepal xii. M/S Gauri Parbati - Him Sagarmatha J/V, Balaju-16, Kathmandu





S.N.	Contract No.	Name of Bidders for Price Bid Opening	Bid Prices Read Out at
1	AF/Karnali/W RCIP- orks/OCB- 22/2079/80	i. M/S Diwa Nirman Sewa Pvt. Ltd., LMC-15, Saatdobato, Lalitpur ii. M/S Rasuwa-Sharma JV, Tokha-07, Kathmandu iii. M/S Ashish-Aashirwad JV, Bharatpur-10, Chitwan iv. M/S Tundi-C.A.B. Jawalakhel Prera Business Centre Lalitpur v. M/S Swachchanda-Khadka Krishna JV, Kathmandu	Bid Opening (NPR) 592,234,151.80 (without VAT) Mentioned as "As per filled BoQ with Item Rate:" 441,953,151.25 (VAT-related matter not mentioned) 735,000,000.00 (VAT and PS related matter not mentioned) Mentioned as "as per BoQ"
2	AF/Karnali/W RCIP- orks/OCB- 23/2079/80	i. M/S Nepal Adarsha Nirman Company Pvt. Ltd., Kuleshwor, Kathmandu ii. M/S Rasuwa-Sharma JV, Dhapasi - 8, (Tokha-7) Kathmandu Nepal iii. M/S Rautaha - Hari Hari JV, Ratopul, Kathmandu, Nepal iv. M/S Ashish-Aashirwad JV, Bharatpur-10, Chitwan, Nepal v. M/S Tundi-C.A.B. JV Jawalakhel, Lalitpur, Nepal	514,530,316.36 (VAT-related matter not mentioned) Mentioned as "as per BoQ" 527,000,000.00 (VAT and PS related matter not mentioned) 342,774,530.50 (VAT and PS not mentioned) 477,462,680.14 (Including VAT and PS) 549,338,572.40 (Excluding VAT and PS) Mentioned as "as per BoQ"
3	AF/Karnali/W RCIP- orks/OCB- 24/2079/80	i. M/S Rautaha Construction Company Pvt. Ltd. Triyuga 02, Udayapur, Nepal ii. M/S Lama Construction Company Pvt. Ltd. Maharajgunj, Kathmandu, Nepal iii. M/S Rasuwa - Sharma & Company JV, Dhapasi-8 (Tokha-7), Kathmandu iv. M/S Tundi-C.A.B. JV Jawalakhel, Prera Business Centre Lalitpur, Nepal	711,500,000.00 (VAT and PS related matter not mentioned) Mentioned as "As per filled BoQ with Item Rate:" Mentioned as "as per BoQ"

(ii) Bid Prices as Read out at Bid Opening

S.N.	District	Contract No.	Name of the Bidder Submitting Bids
3	Rukum West	AF/Karnali/Works/OCB- RCIP- 24/2079/80	i. M/S Rautaha Construction Company Pvt. Ltd. Triyuga 02, Udayapur, Nepal ii. M/S Lama Construction Company Pvt. Ltd. Maharajgunj, Kathmandu, Nepal iii. M/S BINA PURI-VEDANSHEE JV Budhanilkantha-4, Kathmandu, Nepal iv. M/S BKOI - AKP - NKCC JV, Maharajgunj, Kathmandu, Nepal v. M/S Diwa-Yeti Builders JV, Satdobato-15, Lalitpur, Nepal vi. M/S Aarpee-Mrit Sanjiwoni-Jajjala JV Buddhanagar-10, Kathmandu vii. M/S Rasuwa - Sharma & Company JV, Dhapasi-8 (Tokha-7), Kathmandu viii. M/S Swachchanda - Banti Bhandar-Buddha Himali JV Baudha, Kathmandu, Nepal ix. M/S Tundi-C.A.B. JV Jawalakhel, Lalitpur, Nepal

(iii) Name and Evaluated Bid Prices of each Bid that was evaluated

S.N.	Contract No.	Name of Bidders for Price Bid Opening	Evaluated and Corrected the Bid Price (including PS and VAT) NRS.
1	AF/Karnali/RCIP-22//2079/80 orks/OCB-	i. M/S Diwa Nirman Sewa Pvt. Ltd., LMC-15, Saatdoba, Lalitpur	671,024,591.53
		ii. M/S Rasuwa-Sharma JV, Tokha-07, Kathmandu	737,389,465.52
		iii. M/S Ashish-Aashirwad JV, Bharatpur-10, Chitwan	501,207,060.91
		iv. M/S Tundi-C.A.B. Jawalakhel Prera Business Centre Lalitpur	751,999,789.07
2	AF/Karnali/RCIP-23//2079/80 orks/OCB-	v. M/S Swachhanda-Khadka Krishna JV, Kathmandu	597,529,987.66
		i. M/S Nepal Adarsha Nirman Company Pvt. Ltd., Kuleshwor, Kathmandu	514,330,316.36
		ii. M/S Rasuwa-Sharma JV, Dhapasi - 8, (Tokha-7) Kathmandu Nepal	541,507,703.70
		iii. M/S Rautaha - Hari Hari JV, Ratopul, Kathmandu, Nepal	509,208,821.72
		iv. M/S Ashish-Aashirwad JV, Bharatpur-10, Chitwan, Nepal	389,135,219.47
		v. M/S Tundi-C.A.B. JV Jawalakhel, Lalitpur, Nepal	527,067,819.48
3	AF/Karnali/RCIP-24//2079/80 orks/OCB-	vi. M/S Khadka Krishna Construction Pvt. Ltd., Kathmandu, Nepal	440,748,149.59
		i. M/S Rautaha Construction Company Pvt. Ltd. Triyuga 02, Udayapur, Nepal	660,412,257.55
		ii. M/S Lama Construction Company Pvt. Ltd. Maharajgunj, Kathmandu, Nepal	830,076,032.13
		iii. M/S Rasuwa - Sharma & Company JV, Dhapasi-8 (Tokha-7), Kathmandu	726,074,782.27
		iv. M/S Tundi-C.A.B. JV Jawalakhel, Prera Business Centre Lalitpur, Nepal	731,484,601.69

(iv) Name of Bidders whose bids were rejected and the reasons for their rejection

S.N.	Contract No.	Name of Bidder whose bid was rejected	Reasons for rejection
1	AF/Karnali/RCIP-B-22//2079/80 Works/OC	i. M/S Diwa Nirman Sewa Pvt. Ltd., LMC-15, Saatdoba, Lalitpur	The bid was not the lowest evaluated.
		ii. M/S Rasuwa-Sharma JV, Tokha-07, Kathmandu	The bid was not the lowest evaluated.
		iii. M/S Tundi-C.A.B. Jawalakhel Prera Business Centre, Lalitpur	The bid was not the lowest evaluated.
		iv. M/S Swachhanda - Khadka Krishna JV, Kathmandu Nepal	The bid was not the lowest evaluated.
		v. M/S Lama - P.S. JV, Dillibazar-29, Kathmandu, Nepal	The Historical contract non-performance submitted did not comply with the requirements defined in Section 3: Evaluation and Qualification Criteria, Clause 2.2: Historical contract non-performance since the bidder failed to submit the declaration form CON-2. Additionally, the experience related to bridge construction, as outlined in Section 3: Evaluation and Qualification Criteria, Clause 2.4: Construction Experience had not been submitted with a bid response.
		vi. M/S Bina Puri-Vedanshee JV, Budhanilkantha-4, Kathmandu Nepal	The bidder had not met the requirement for Construction experience of a minimum academic qualification of Environmental Safeguard and Safety Supervisor.
		vii. M/S BKOI - Ajay Kumar Pathak - Nawa Kantipur JV, Maharajgunj, KMC-04 Kathmandu Nepal	The bidder had submitted the Implementation of Environmental Management Plan completed in 10th June 2016 which is before Jan 2017, therefore the bidder did not meet Specific Experience in Managing Environmental, Health, and Safety aspects. Additionally, the bidder fails to meet specific experience of similar size and nature.
		viii. M/S Rautaha-Khadi J/V, Triyuga Municipality-02, Udayapur, Nepal	The construction experience submitted did not comply with the requirements defined in Section 3: Evaluation and Qualification Criteria, Clause 2.4.
		ix. M/S Aarpee-Mrit Sanjivoni-Jajjala JV, Ghorahi- 11 Dang, Nepal	One of the JV partners, Mrit Sanjivoni, fails to meet the specified requirements outlined in Section 3: Evaluation and Qualification Criteria, specifically in Clause 2.3.3, which stipulates that each partner must demonstrate that its financial resources, as defined in the Availability of Financial Resources form (FIN - 3) minus its financial obligations for its own current contract commitments, as defined in the Financial Requirement for Current Contract Commitments form (FIN - 4), must equal or exceed

S.N.	Contract No.	Name of Bidder whose bid was rejected	Reasons for rejection
2	AF/Karnali/ Works/OCB- 23/2079/80	RCIP- M/S Nepal Adarsha Nirman Company Pvt. Ltd., Kuleshwor, Kathmandu i. M/S Rasuwa-Sharma J/V, Dhapasi-8, (Tokha-7) Kathmandu Nepal ii. M/S Rautaha - Hari Hari J/V, Ratopul, Kathmandu, Nepal iii. M/S Tundi-C.A.B. J/V Jawalakhel, Lalitpur, Nepal iv. M/S Khadka Krishna Construction Pvt. Ltd., Kathmandu, Nepal v. The bid was not the lowest evaluated. vi. The bid was not the lowest evaluated. vii. The bid was not the lowest evaluated. viii. The bid was not the lowest evaluated.	its required share of NPR 26.0 Million from the total requirement for the Subject Contract. Additionally, the construction experience submitted did not comply with the requirements outlined in Section 3: Evaluation and Qualification Criteria, specifically under Clause 2.4.3.
	AF/Karnali/ Works/OCB- 24/2079/80	RCIP- M/S Dwa-Yeti Builders J/V, Satdobato-15, Lalitpur, Nepal i. M/S Luma Construction Company Pvt. Ltd. Maharajgunj, Kathmandu, Nepal ii. M/S Rasuwa - Sharma & Company J/V, Dhapasi-8 (Tokha-7), Kathmandu iii. M/S Tundi-C.A.B. J/V Jawalakhel, Prera Business Centre Lalitpur, Nepal iv. M/S BINA PURI-VEDANSHEE J/V Budhanilkantha-4, Kathmandu, Nepal v. M/S BKOI - AKP - NKCC J/V, Maharajgunj, Kathmandu, Nepal vi. M/S Diwa-Yeti Builders J/V, Satdobato-15, Lalitpur, Nepal	One of the JV partners, M/S BINA PURI-VEDANSHEE J/V Budhanilkantha-4, Kathmandu, Nepal The construction experience did not meet the requirement of specific experience of similar size and nature. Furthermore, bidder's proposed personnel did not comply with the minimum qualification of Environmental Safeguard and Safety Supervisor. The bidder has submitted form EXP-3 related to the work mentioned in the Plan (EMP). Additionally, the date of completion does not fall within the specified timeframe as detailed in Section 3: Evaluation and Qualification Criteria, Clause 2.4.3. One of the JV partners, Diwa Nirman Sewa Pvt. Ltd., did not meet the specified requirements outlined in Clause 2.3.3 (Each partner must demonstrate that its financial resources defined in FIN - 3, less its financial obligations for its

S.N.	Contract No.	Name of Bidder whose bid was rejected	Reasons for rejection
		vii. M/S Aarpee-Mrit Sanjivoni-Jajjala J/V Buddhanagar-10, Kathmandu viii. M/S Swachchhanda – Bamt Bhandar-Buddha Himali J/V Baudha, Kathmandu, Nepal	The bidder did not meet the requirement for the Specific Experience on the Implementation of the Environmental Management Plan. Additionally, MritSanjivoniNirmanSewa has not met the financial resource criteria, specifically, each partner must demonstrate that its financial resources, as defined in the Availability of Financial Resources form (FIN – 3) minus its financial obligations for its own current contract commitments, as defined in the Financial Requirement for Current Contract Commitments form (FIN – 4), must equal or exceed its required share of NPR 26.03 Million from the total requirement for the Subject Contract. Since the bidder has failed to meet multiple criteria, a clarification letter regarding their experience in projects of similar size and nature, as well as the issuance of the power of attorney, was not issued Joint Venture partners Bamt Bhandar Nirman Sewa and Buddha Himali Nirman Sewa had not submitted the "Declaration: Environmental, Health, and Safety Past Performance" (Form CON-2) related document as defined in Section 3: Evaluation and Qualification, clause 2.2.4. Additionally, the Environmental Health Safety Dedicated Personnel did not comply with the requirements defined in Section 3: Evaluation and Qualification Criteria, Clause 2.5: Organizational Environmental, Health, and Safety System.

(v) Name and Winning Bidder, the price it offered, as well as the Duration and Summary Scope of the Contract Awarded

S.N.	Contract No.	Name of Winning Bidder	Offered Price (including PS and VAT) NRs.	Duration of Contract	Summary Scope of the Contract
1	RCIP- AF/Karnali/ Works/OCB -22//2079/80	M/S Ashish- Aashirbad JV, Bharatpur-10, Chitwan	501,207,060.91	1825 days from the start date (includes Phase 1- 730 days, DLP of Phase 1- 365 days, and Phase 2- 730 days)	Phase 1: Upgrading and Construction Works: Upgradation, Construction, and performance-based maintenance works of Morka-Changkhi-Badawan-Sanakhol-Jum Road (CH. 0+000 to 17+000) AND Construction of one RCC bridge at Ritkekhola with span of 25m in Jajarkot district, Karnali Province. The road and bridges shall be maintained during DLP of Phase 1. Phase 2: Performance-Based Maintenance Works- PBM works and services during the PBM phase shall be carried out for road and bridges.
2	RCIP- AF/Karnali/ Works/OCB -23//2079/80	M/S Ashish- Aashirbad JV, Bharatpur-10, Chitwan	389,135,219.47	1825 days from the start date (includes Phase 1- 730 days, DLP of Phase 1- 365 days and Phase 2- 730 days)	Phase 1: Upgrading and Construction Works: Upgradation, Construction, and performance-based maintenance works of Dasharathpur-Dandagau-Jitejuwa-Dharampokhara Road (Dashedarathpur-Boragau section) (CH. 0+000 to 23+000km) in Surkhet district, Karnali province. The road shall be maintained during the DLP of Phase 1. Phase 2: Performance-Based Maintenance Works- PBM works and services during the PBM phase shall be carried out for road and bridges.
3	RCIP- AF/Karnali/ Construction Company Pvt. Ltd., Triyuga-02, Udayapur, Nepal	M/S Rautaha	660,412,257.55	1825 days from the start date (includes Phase 1- 730 days, DLP of Phase 1- 365 days, and Phase 2- 730 days)	Phase 1: Upgrading and Construction Works: Upgradation, Construction, and performance-based maintenance works of Chaujhar-Narji-Chaurfa-Nuwakot-Bairagithari-Musikot-Salle Road (CH. 27+450 to 40+852KM) and 2 nos of RCC bridges at Narjikhola and Kalagadkhola with a span of 40m and 25m respectively in Rukum west district, Karnali province. The road and bridges shall be maintained during DLP of Phase 1. Phase 2: Performance-Based Maintenance Works- PBM works and services during the PBM phase shall be carried out for road and bridges.

